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TASK ASSIGNMENT
AERIAL SURVEILLANCE IMAGERY INTERPRETATION

Task No. 1 Due Date 30 Apr 70

Title: FT-17 Imagery Analysis

Description:
Imagery analysis is to be performed on approximately
_ twenty aerial photos taken during Field Study 17.
Identification of the cargo, determining the quantity,
and denoting any pecularities in the composition of
the rail shipment, are the objectives of this analysis.

25X1 Requesting Officer: | | Office: WEC/FO
Estimated Resources:

25X1 Two man weeks - [::::::]

NGA review(s) completed.

Special Instructions and Remarks:

Special instructions are contained in the attached
Statement of Work.

Approved:

Date:
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STATEMENT OF WORK

General Plan

The plan is for the exploitation of information from
imagery taken during Field Study-17. The goal will be to
provide a valid and precise expression of the amount of
information available in the imagery with special emphasis
being placed on the identification of the cargo, measure-
ment of quantities involved, and denote any pecularities in
the composition of the rail shipment,

Specific Tasks

1. Brief summary report of project
2. PI report (Photographic Interpretation Report),
cargo identification, possibly quantity estimation and any
other significant information.
3. Annotated photo showing indicators of cargo type.
4. Perform:
a. Photo evaluation of film quality.
b. Ground resolution estimate.
c. Contractor's evaluation of possibility of
‘verifying nature and quantity of this type of material

from overhead photography to include resolution required.

General

The work on the project should be completed and report
forwarded for review within three weeks after start date,
and should comprise not more than two man weeks of effort.

The contractor will prepare one draft copy of the

report and forward it to the contract manager for review
and approval.
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TASK ASSIGNMENT
AERIAL SURVEILLANCE IMAGERY INTERPRETATION

Task No. 2 | Due Date: 20 Jun 70

Title: Data Base Requirements for BFR Verification

Description:
The purpose of this task is to develop and describe
_ intelligence organization and analysis procedures
' for the correlation and analysis of the varied types
of information to be received in a BFR verification
center. 1In addition, specific integration of exist-

ing imagery into the data base paper will be de-
monstrated,

25X1 Requesting Officer:] | Office:_ WEC/FO
Estimated Resources:

25X1

Special Instructions and Remarks:

Special Instructions are contained in the attached
Statement of Work.

Approved:

Date:

AT ( - ' "Tab 1

Approved For Release 2005/06/23 : CIA-RDP78B05171A000400010032-7



aw -

General

Approved For ReleasS 24058 - BFn - HBB%8B05171A000400010032-7

General Plan

A concept paper will be prepared on the use of over-
head reconnaissance imagery for the validation of a balanced
force reduction. Specific integration of data obtained from
the exploitation of imagery will be introduced into the con-
cept paper.

Specific Tasks

1. Prepare a concept paper focusing on the use of over-
head reconnaissance imagery in verifying balanced force
reduction.

2. Concept will be based upon unilateral all-source
intelligence capabilities of present and possibly future
systems.

3. Analyze and evaluate existing imagery, future
acquisition, and available background information into the
concept paper to demonstrate the integration of this data
into a data base on the verification of BFR.

-

The work on the project should be completed and draft
report forwarded to the contract manager for review prior
to 30 June 1970.
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TASK ASSIGNMENT
AERIAL SURVEILLANCE IMAGERY INTERPRETATION

Task No. 3 Due Date: 30 Jun 70

Title: Advance Sensor Exploitation for Arms Control
Description:
25X1 Requesting Officer: | Office: WEC/FO

Estimated Resources:

25X1

Special Instructions and Remarks:

- | Special Instructions are contained in the attached
Statement of Work.

Approved:

Date:

Tab 1
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(2) Based upon national EEI requirements, time
coverage factors will be examined for those targets/phenomena
which are affected by time-related constraints.

(3) The results of this effort will be a listing
of objects/phenomena, the time-related parameter or situations

involved, and the actual or simulatated examples of imagery.

4., Information Content

(1) Identify the similar requirements of NPIC and
ACDA.

(2) Search the target readouts from NPIC files for
the same requirements to document the type of information
achieved from each system.

(3) The resolutions from the system for the target
readouts will be compiled and included on the matrix.

(4) Weather/environmental conditions and data/time
of day parameters will be documented where they appreciably
affect information content. ’

(5) Examples of imagery for each target type and
-system will be provided and the matrices and all image
examples provided in a report.

General

The work on the project should be completed and a draft
report forwarded to the contract manager prior to 30 June 1970.
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